

August 1, 2018

Dear Sir:

Attached is Addendum No. 1 dated August 1, 2018 to the Specifications for The Manitoba Water Services Board Contract No. M.W.S.B. #1435, R.M. of St. Andrews Phase 2 Forcemain. Please verify receipt of this Addendum for our records by fax to (204) 726-6290.

**\*  
ACKNOWLEDGEMENT OF RECEIPT OF ALL ADDENDUMS  
MUST BE INCLUDED IN THE TENDER SUBMISSION.**

Failure to include acknowledgement shall cause the tender to be rejected. If Tender is submitted before Addendum is issued, the Board will accept a faxed acknowledgement prior to the tender closing.

Yours truly,

R. Lytle  
Construction Manager

---

The Manitoba Water Services Board  
Unit #1A - 2010 Currie Blvd.  
Brandon, MB R7B 4E7

Dear Sir:

We have received Addendum No. 1 dated August 1, 2018 to the Specifications for The Manitoba Water Services Board Contract No. M.W.S.B. #1435, R.M. of St. Andrews Phase 2 Forcemain.

Yours truly,

---

Company

---

Per

**THE MANITOBA WATER SERVICES BOARD**

**Project No. MWSB 1435  
R.M. of St. Andrews Phase 2 Forcemain**

**ADDENDUM NO. 1 (August 1, 2018)**

To the tender documents for the R.M. of St. Andrews Phase 2 Forcemain.

1) **PRECEDENCE**

This addendum takes precedence over the plans and specifications and forms an integral part of the project and is to be read in conjunction therewith.

2) **SCOPE**

- a. Schedule of Prices – Replace Schedule of Prices – Form MWSB 3B with the attached revised form.
- b. Low-Pressure Sewer Crossings – Further to Special Provisions Clause 3.10, the low-pressure sewer crossings shall be located by the contractor to confirm the depth prior to installation of the forcemain.

**SCHEDULE OF PRICES (Addendum #1)**

**PROJECT NO. MWSB No. 1435**

<b>Item</b>	<b>Description of Work</b>	<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Amount</b>
1	Pressure Pipeline				
a.	Forcemain				
i.	300 mm	6,890	l.m.		\$
2	Crossings				
a.	Encased Highway Crossings				
i.	PR 238 in 450mm Encasement Pipe	1	each		\$
ii.	PTH 9 in 450mm Encasement Pipe	3	each		\$
iii.	PR 410 in 450mm Encasement Pipe	1	each		\$
iv.	PTH 9 Shoulder in 450mm Encasement Pipe	1	each		\$
b.	Utility Crossings				
i.	Low-Pressure Sewer	80	each		\$
ii.	Fiber Optics	8	each		\$
iii.	Gas Main	18	each		\$
3	Gate Valves				
a.	300 mm	4	each		\$
4	Air Release Assembly	3	each		\$
5	Connection to Existing Forcemain	1	Lump sum		\$
Extra Work Allowance					\$ 100,000.00
<b>* PST must be included in unit prices</b>					
				<b>Sub-Total</b>	<b>\$</b>
<b>Goods &amp; Services Tax (5% of Subtotal)</b>					<b>\$</b>
<b>TOTAL TENDER PRICE</b>					<b>\$</b>

\_\_\_\_\_  
Name of Bidder